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Page 15, section 3.6 - - The RFP states that the contract effective date is
6/1/05 and based on the fact that the expected turn-around time is eight
(8) weeks, the final plan will be delivered on July 27, 2005. Since
maintenance and testing are included in the scope of work, does this
mean that the plan must be tested prior to finalization of the plan, or
that a "maintenance and testing procedure” will be provided as a part
of the overall plan? (In other words, the plan will not be tested prior to
finalization)

Answer: We do not anticipate actually testing the plan prior to finalization of the
plan. Testing and maintenance procedures are included in the scope of work to be
provided as part of the plan.

Section 3.1 — This section states that "the plans for (the four) functional
areas will be exclusive of each other". Section 3.6 requests twenty (20)
copies of the RFP will be provided for oral presentation. DPS would
suggest that while there will be an all-inclusive BCP containing all
functional area plans provided to the CCC, it would be more efficient to
provide disks or copies of individual BCP for the functional areas to
which they apply. Can this be done?

Answer: The CCC requires the 20 copies of the plan as stated in Section in 3.6.



